

EDINBURG CISD

411 N. 8<sup>th</sup> Ave., Edinburg, TX 78541 (956) 289-2311, (956) 383-7687 DOMINGA "MINGA" VELA, President CARMEN GONZÁLEZ, Vice President OSCAR SALINAS, Secretary LUIS ALAMIA, Member MIGUEL "MIKE" FARIAS, Member LETICIA "LETTY" GARCIA, Member XAVIER SALINAS, Member Dr. Mario #. Salinas, Superintendent

#### ADDENDUM 3 CSP 22-133

### Barrientes Middle School Heating & Air Condition (HVAC) Improvements Funded through the Elementary & Secondary Emergency Relief (ESSER) Funds September 14, 2022

I. INSTRUCTIONS:

A. The following changes, omissions or alterations to the specification and drawings shall be made insofar as the specifications and drawings are inconsistent with following, this addendum shall govern.

B. Acknowledge receipt of this addendum by inserting its number and date of issue in the place provided for same in the proposal. This addendum forms a part of the Contract Documents.

C. It is imperative that this addendum be inserted INTO set of specifications.

II. SEE ADDENDUM BELOW:

## See attached.

Respectfully Submitted,

amaro Tijerine

Amaro Tijerina Director of Purchasing

(Signature of authorized officer)

Date

Company Name



## ADDENDUM #3 ECISD ESSER HVAC IMPROVEMENTS BARRIENTES MIDDLE SCHOOL 9/13/2022

The following items shall become a part of the contract documents. Refer to full or partial sheets referenced and make changes noted. Bidders are responsible for reading all sections of the addendum. The Addendum consists of the following:

# Request For Information (the following items are questions and responses as requested from the bidders)

Item 1 Question: Can you please provide clarification if the BAS system being requested as part of this bid is for the replacement of the entire school campus or solely for the HVAC mechanical equipment being changed out? Our understanding is that the equipment not being replaced is to remain on the existing Trane automation system. Response: The BAS system is for the replacement of the mechanical equipment being sharped out. The equipment pat being replaced is to remain on the existing Trane

changed out. The equipment not being replaced is to remain on the existing Trane automation system.

