



# EDINBURG CISD

411 N. 8<sup>th</sup> Ave., Edinburg, TX 78541  
(956) 289-2300

CARMEN GONZÁLEZ, President  
XAVIER SALINAS, Vice-President  
LUIS ALAMIA, Secretary  
MIGUEL "MIKE" FARIAS, Member  
LETTY FLORES, Member  
LETICIA "LETTY" GARCIA, Member  
DOMINGA "MINGA" VELA, Member  
*Dr. Mario H. Salinas, Superintendent*

**ADDENDUM 5**  
**CSP 23-96**  
**NEW ADMINISTRATION PARKING LOT & IMPROVEMENTS**  
**June 14, 2023**

I. INSTRUCTIONS:

- A. The following changes, omissions or alterations to the specification and drawings shall be made insofar as the specifications and drawings are inconsistent with following, this addendum shall govern.
- B. Acknowledge receipt of this addendum by inserting its number and date of issue in the place provided for same in the proposal. This addendum forms a part of the Contract Documents.
- C. It is imperative that this addendum be inserted INTO set of specifications.

II. SEE ADDENDUM BELOW:

**PLEASE SEE ATTACHED**

Respectfully Submitted,

Amaro Tijerina  
Director of Purchasing

\_\_\_\_\_  
(Signature of authorized officer)

\_\_\_\_\_  
Date

\_\_\_\_\_  
Company Name

**Nondiscrimination Statement**

It is the policy of Edinburg CISD not to discriminate on the basis of gender, age, handicap, religion, race, color, or national origin in its educational programs.  
Es política del Distrito Escolar de Edinburg el no discriminar por razones con base en género, edad, religión, raza, color origen nacional, ni discapacidad dentro de sus programas educacionales.

**EDINBURG CONSOLIDATED INDEPENDENT SCHOOL DISTRICT  
PROJECT 23-96 NEW ADMINISTRATION PARKING LOT & IMPROVEMENTS**

**BID OPENING:** Tuesday, June 20, 2023 @ 10:00 a.m.  
Edinburg CISD  
Office of the Purchasing Coordinator  
411 N. 8<sup>th</sup> Ave., 2<sup>nd</sup> Floor  
Edinburg, TX 78541

**ADDENDUM NUMBER FIVE (5)**

Changes to the bid package are as follows:

1. This Addendum No. 5 is to clarify the date and time of the bid opening is TUESDAY, JUNE 20, 2023 at 10:00 a.m.

All other conditions and requirements in the plans and specifications remain unchanged.



*Ramiro Gutierrez, P.E.*

Date: 06/14/2023